2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 3

CONSULTANT PACKAGE NO. 1

Project I.D. #1 4180-04-71

Highway/Street: STH 29

Termini/Location: Shawano Avenue (Oneida — Oakland)

County: Brown

Length: 0.86 miles

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Closed to through Traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: $750,000 - $999,999

Project I.D. # 2 4180-03-71

Highway/Street: STH 29

Termini/Location: Shawano Avenue (Military — Ridge)

County: Brown

Length: 0.65 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Closed to through Traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, concrete

pavement repair, milling, asphalt overlay

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All, PCC, Aggregate, density, etc.

Duties: Inspection, quantity measurements, materials testing, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.
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CONSULTANT PACKAGE NO. 2

Project I.D. 4190-10-71
Highway/Street: STH 32
Termini/Location: Claude Allouez Bridge
County: Brown
Length: 0.75 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Not yet determined, but will likely be open
Letting Date: July 12, 2005
Anticipated Construction Cost: $15,000,000 & more
Major Items of Work: Bridge, concrete pavement, storm sewer, urban work
Complexity Level: Medium/High
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-5

Required Certification: All

Duties: Daily field administration, ensure compliance w/plans and specs,

record keeping, public contacts, estimates, measuring quantities, etc.

For more information, contact: Chuck Karow, Project Manager at (920) 492-5997.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 1227-04-73

Highway/Street: IH 43

Termini/Location: Milwaukee — Green Bay Rd (STH 172 — Tower Drive)
County: Brown

Length: 8.11 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: $7,500,000 - $9,999,999
Project I.D. # 2 1220-14-71

Highway/Street: IH 43

Termini/Location: Milwaukee — Green Bay Rd (SB IH43 — WB STH 172)
County: Brown

Length: 0.00 miles

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: $500,000 - $749,999

Project I.D. # 3 1227-06-60

Highway/Street: IH 43

Termini/Location: Milwaukee — Green Bay (Maribel - Denmark)
County: Manitowoc

Length: 1.06 miles

Project Type: Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
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Project I.D. #4 1480-21-60

Highway/Street: STH 54
Termini/Location: Green Bay — Sturgeon Bay Rd (STH 54/57 over CTH A)
County: Brown
Length: 0.00 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control: Open to Traffic
Letting Date: June 8, 2004
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Asphalt paving, bridge overlays, concrete pavement repair
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: All

Duties: Inspection, record keeping, measuring quantities, materials testing, etc.

For more information, contact: Chuck Karow, Project Manager at (920) 492-5997.
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CONSULTANT PACKAGE NO. 4

Project I.D. 4987-01-86

Highway/Street: Broadway Street

Termini/Location: 10" — 4™ Street

County: Brown

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Closed / Detoured

Letting Date: March 8, 2005

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, etc.
Complexity Level: Low
Associated Contracts: None
Restrictions: Potential for hazardous materials

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Daily field administration, documentation, record keeping, public contacts,

ensure contractor compliance with plans and specs, inspection, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.
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CONSULTANT PACKAGE NO. 5

Project I.D. 4985-00-39

Highway/Street: Main Avenue

Termini/Location: Ninth Street Intersection

County: Brown

Length: 0.00 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Under Traffic / Staged

Letting Date: May 10, 2005

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: All

Duties: Daily field administration, documentation and project records, public
contact, inspection, ensure contractor compliance w/plans and specs,
etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 6

4987-01-83

Taylor Street

Vincent Rd — Bond St
Brown

0.18 miles

Reconstruct

Urban

Closed to through Traffic

March 8, 2005

Anticipated Construction Cost: $500,000 - $749,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grade, base, asphalt pavement, storm sewer, curb and gutter
Low

None

None

Yes

No

0

All

Daily field administration of construction contract, documentation,

record keeping, inspection, public contact, ensure contractor compliance
with plans and specs, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.
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CONSULTANT PACKAGE NO. 7

Project I.D. 4040-03-71

Highway/Street: STH 149

Termini/Location: West County Line - Kiel

County: Calumet

Length: 6.82 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: June 14, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Asphalt resurfacing, minor grading
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and testing, asphalt density
Duties: Inspection, staking, material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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CONSULTANT PACKAGE NO. 8

Project I.D. 4991-00-78

Highway/Street: Custer St., City of Manitowoc

Termini/Location: Alverno Road — CTH R

County: Manitowoc

Length: 1.5 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to local traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: $2,000,000 - $2, 999,000
Major Items of Work: Grading, base course, concrete curb and gutter, asphaltic pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: PCC testing, aggregate sampling

Duties: Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 9

1480-08-74

STH 57

Green Bay — Sturgeon Bay (CTH H — STH 42)
Door

5.75 miles

Reconstruct

Rural

Closed

February 8, 2005

Anticipated Construction Cost: $12,500,000 - $14,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact: P.F. O’Connor, Project Manager at (920) 492-5641.

Grading, paving, structures
Medium

None

None

Yes

Yes

3

Aggregate, PCC
Contract administration, inspection, etc.
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CONSULTANT PACKAGE NO. 10

Project I.D. 1480-08-72

Highway/Street: STH 57

Termini/Location: Brown County ECL — Door County SCL

County: Kewaunee

Length: 3.5 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Limited

Letting Date: November 9, 2004

Anticipated Construction Cost: $5,000,000 - $749,999
Major Items of Work: Grading, fly ash containment, structures, frontage road paving

Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: PCC testing, Structures

Duties: Assistant project leader, structure inspector and assistant, paving and

grading inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 11

4381-03-71

CTHV

Scarboro Creek Bridge & Approaches
Kewanee

0.00 miles

Bridge Replacement

Rural

Closed

March 8, 2005

Anticipated Construction Cost: $0 - $99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Structure replacement
Low

None

None

Yes

Yes

1-part time

Aggregate
Contract Administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 12

4342-01-71

CTHG

San Road — Long Road, Town of Franklin
Manitowoc

6.25 miles

Reconstruct

Rural

Open to Local Traffic

November 25, 2004

Anticipated Construction Cost: $750,000 - $999,999
Project I.D. #2 4342-01-72

Highway/Street: CTHG

Termini/Location: San Road — Long Road, Town of Franklin
County: Manitowoc

Length: 6.25 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Open to Local Traffic

November 25, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

CABC, asphalt paving
Low

None

None

Yes

Yes

2

Aggregate
Contract administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 1470-14-71

Highway/Street: STH 42

Termini/Location: ~ Washington Street, City of Two Rivers (12" — 22" St)

County: Manitowoc

Length: 0.64 miles

Project Type: Pavement Replacement

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. # 2 1470-14-72

Highway/Street: STH 42

Termini/Location: Washington Street, City of Two Rivers

County: Manitowoc

Length: 1.17 miles

Project Type: Enhancement

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Storm sewer, PCC pavement, sidewalk, curb and gutter
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Craig Treadway, Project Manager at (920) 492-0138.
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CONSULTANT PACKAGE NO. 14

Project I.D. #1 4304-02-71
Highway/Street: Local Street
Termini/Location: Silver Creek Road Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 4310-02-71
Highway/Street: Local Street
Termini/Location: Village Drive Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000 - $499,999
Project I.D. # 3 4312-04-71
Highway/Street: Local Street
Termini/Location: Melnik Road Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Structure replacement, grading and paving
Complexity Level: Low
Associated Contracts: None
Restrictions: None
Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: PCC, Aggregate
Duties: Contract administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager (920) 492-5989.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 15

1490-14-73
USH 141

STH 22 — STH 64 (SCL — 6" Road)
Marinette

6.8 miles

Reconstruct

Rural

On Relocation

January 11, 2005

Anticipated Construction Cost: $12,500,00 - $14,999,999
Project I.D. # 2 1490-14-75

Highway/Street: USH 141

Termini/Location: STH 22 — STH 64 (SCL — 6" Road)
County: Marinette

Length: N/A

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control:
Letting Date:

On Relocation
January 11, 2005

Anticipated Construction Cost: $4,000,000 - $4,999,999
Project I.D. # 3 1490-14-79

Highway/Street: USH 141

Termini/Location: STH 22 — STH 64 (SCL — 6" Road)
County: Marinette

Length: N/A

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control:
Letting Date:

On Relocation
January 11, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Earthwork, 7 structures, construction of railroad-crossing, paving of some
sideroads

Major project with medium complexity

Paving of USH 141 in Oconto County will take place the same year under
a different contract.

March start and November completion

DOT supplied project leader

Yes

4

Aggregate testing and concrete masonry

Assistant project leader, full time bridge inspector plus 2 more inspection
staff

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629
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CONSULTANT PACKAGE NO. 16

Project I.D. #1 9149-03-71

Highway/Street: CTHB

Termini/Location: Lee Lake Road — Klondike (CTH 2Z)

County: Oconto

Length: 1.8 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Open to local traffic

Letting Date: February 25, 2005

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Earthwork, culvert pipes, rock excavation, landscaping, curb and gutter

and base course

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 part-time

Required Certification: Aggregate sampling and concrete masonry

Duties: Need project leader, part-time assistant and staking crew

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 17

1490-14-74

USH 141

STH 22 — STH 64 (Le Mere Rd — NCL)
Oconto

7.6 miles

Reconstruct

Rural

Staged construction under traffic

March 8, 2005

Anticipated Construction Cost: $12,500,000 - $14,999,999
Project I.D. # 2 1490-14-78

Highway/Street: USH 141

Termini/Location: STH 22 — STH 64 (Le Mere Rd — NCL)
County: Oconto

Length: 7.6 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Staged construction under traffic

March 8, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
control

Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Concrete paving, one structure, earthwork, asphaltic paving, traffic

Major project - High

Marinette county grading project is occurring the same year under a d
different contract.

March start and a November finish
Consultant project leader

Yes

3

Concrete testing and aggregate sampling
Project leader plus three full time inspectors or assistants

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 18

9068-03-71

Hayes Road Bridge
Hayes Creek

Oconto

NA

Bridge Replacement
Rural

Closed to through traffic

March 25, 2005

Anticipated Construction Cost: $0 - $99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Common excavation and culvert pipe
Low

None

None

Yes

No

0
Aggregate testing

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 19

Project I.D. 9072-02-72

Highway/Street: CTH T / Roosevelt Road

Termini/Location: Gallagher Road — USH 41

County: Marinette

Length: 0.43 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Open to Traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Asphalt pavement, traffic signals, curb & gutter, base course
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and concrete testing
Duties: General inspection

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 20

6570-06-71

STH 55

Main Street, Seymour (STH 54 — Lake Street)
Outagamie

1.5 miles

Resurface

Urban

Open to Traffic

December 23, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Asphalt paving
Low

None

None

Yes

Yes (limited need)
0-1

Aggregate, density
Inspection/Material testing.

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 21

4075-15-71

STH 96

N CPL Kaukauna — CTH JJ
Outagamie

1.93 miles

Resurface

Rural

Open to Traffic

December 14, 2004

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. # 2 4656-04-71

Highway/Street: CTHZ

Termini/Location: Haas Rd — ECL, Town of Buchanan
County: Outagamie

Length: 2.8 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

NA (production of aggregate only)

March 8, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Minor grading, asphalt paving, production of base course.

Low

None

None

Yes

Yes (limited need)

0-1
Aggregate, density, concrete

Inspection, materials testing, record keeping, surveying

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-2398.
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CONSULTANT PACKAGE NO. 22

Project I.D. #1 4657-17-71

Highway/Street: Local Street

Termini/Location: CTH OO/A Intersection

County: Outagamie

Length: 0 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Open to Traffic - Staged

Letting Date: April 25, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, base, asphalt paving, concrete paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, material testing, record keeping

For more information, contact: Jim Lames, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 23

Project I.D. #1 4657-11-71

Highway/Street: CTHA

Termini/Location: Lyndale Drive & Spencer Street Intersection
County: Outagamie

Length: 0 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 4984-01-11

Highway/Street: CTHA

Termini/Location: Lyndale Ave (Spencer — Wisconsin)
County: Outagamie

Length: 0.88 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 3 4984-01-28

Highway/Street: CTHA

Termini/Location: Lyndale Ave (College Ave Frontage Rd)
County: Outagamie

Length: 0 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 4 4657-13-71

Highway/Street: Local Street

Termini/Location: Lyndale & Heather Ave/Nordale
County: Outagamie

Length: 0 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: $100,000 - $249,999
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Project I.D. #5
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

4984-01-21
Local Street

College Ave Frontage Road & Westhill
Outagamie

0 miles

Reconstruct

Rural

Open to traffic/staged

January 11, 2005

Anticipated Construction Cost: $0 - $99,999

Project I.D. # 6
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

4984-01-25
Local Street

College Ave Frontage Rd & Lilas Drive
Outagamie

0 miles

Reconstruct

Rural

Open to traffic/staged

January 11, 2005

Anticipated Construction Cost: $0 - $99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base, storm sewer, concrete paving, asphalt paving

High
None
None
Yes
Yes

2-3
Aggregate, concrete, asphalt density

Inspection, staking, material testing, record keeping, assistant project

engineer

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 24

1130-24-71
Non-Hwy

Fox River Mall Trail
Outagamie

1.17 miles
Enhancement
Urban

Open to traffic

April 12, 2005

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base, concrete sidewalk
Low

None

None

Yes

Yes (limited need)

0-1

Aggregate, concrete
Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 25

Project I.D. #1 6097-04-71

Highway/Street: Local Street

Termini/Location: Hayman Falls Lane Bridge & Approaches
County: Shawano

Length: 0 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 9299-01-71

Highway/Street: Local Street

Termini/Location: CTH M Bridge & Approaches
County: Shawano

Length: 0 miles

Project Type: Bridge Rehab

Urban and/or Rural: Rural
Traffic Control:

Letting Date: March 8, 2005
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Structure replacement, deck overlay, bridge painting
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes (limited need, depending on schedule for both bridges)
Anticipated Number: 0-1

Required Certification: Aggregate, material testing, concrete, lead paint certification
Duties: Inspection, material testing, record keeping, staking

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 26

Project I.D. 9557-02-71

Highway/Street: CTHD

Termini/Location: CTH N — % mile south of Willow Road

County: Shawano

Length: 2 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grading, base, asphalt paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 27

Project I.D. #1 6049-01-71

Highway/Street: CTH JJ

Termini/Location: STH76 —-CTHA

County: Outagamie

Length: 4.1 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 2 6513-02-71

Highway/Street: CTHS

Termini/Location: House Road - CTH M

County: Outagamie

Length: NA

Project Type: Production of Aggregate

Urban and/or Rural: Rural

Traffic Control: NA

Letting Date: March 8, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Production of aggregate, grading base, asphalt paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 28

Project I.D. 1132-10-71

Highway/Street: USH 41

Termini/Location: Noise Barrier, STH 47 — Mead St

County: Outagamie

Length: 0.5 miles

Project Type: Noise Barrier

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: June 14, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, noise barrier construction
Complexity Level: Medium
Associated Contracts: None
Restrictions: Work may extend into the winter and spring of 2006.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 0-1

Required Certification: Aggregate, concrete

Duties: Inspection, materials testing, staking, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 29

9650-15-71

STH 47

Village of Neopit
Menominee

Resurface
Urban
Open to Traffic

June 14, 2005

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Inlet repair, resurfacing
Low

None

None

Yes

Yes

0-1

Aggregate, concrete, density
Inspection, materials testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 30

Project I.D. 1440-10-72

Highway/Street: STH 23

Termini/Location: CTH C Interchange & Structures
County: Sheboygan

Length: 2.66 miles

Project Type: Reconstruct

Urban and/or Rural: Rural
Traffic Control:

Letting Date: February 8, 2005

Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Grading, structures, concrete paving
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 31

4282-01-71

CTH SS

CTH SS Bridge & Approaches
Sheboygan

0.00

Bridge Replacement

Rural

Closed

March 8, 2005

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact: Pat DuChateau, Project Manager (920) 492-5991.

Structure replacement
Low

None

None

Yes

Yes

1
PCC, Aggregate

Contract administration, inspection, etc.
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CONSULTANT PACKAGE NO. 32

Project I.D. #1 4010-13-71

Highway/Street: STH 28

Termini/Location: SCL - Cascade

County: Sheboygan

Length: 3.56 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 4010-13-72

Highway/Street: STH 28

Termini/Location: Ellen View Road — N. Village Limits, Cascade
County: Sheboygan

Length: 3.56 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. # 3 4010-13-73

Highway/Street: STH 28

Termini/Location: Cascade — STH 57

County: Sheboygan

Length: 3.56 miles

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999
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Major Items of Work: Grading, base course, storm sewer, asphaltic pavement,
curb and gutter, culverts

Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 33

Project I.D. 1223-10-60

Highway/Street: IH 43

Termini/Location: NB & SB Structures over STH 42

County: Sheboygan

Length: 0.00 miles

Project Type: Bridge Rehab

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: March 8, 2005

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Repainting structures B-59-25 and B-59-59
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Familiarity with lead paint removal and painting systems
Duties: Inspection of paint removed and repainting

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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CONSULTANT PACKAGE NO. 34

Project I.D. 4993-01-92

Highway/Street: Breezewood Lane, City of Neenah

Termini/Location: Tullar Rd - Pendleton

County: Winnebago

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grade, base, concrete pavement, 4-lane urban
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate and concrete sampling and testing
Duties: Inspection, staking, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

D3, 46 Packages including 5 FS Construction Master Contracts Page 37 of 50



CONSULTANT PACKAGE NO. 35

Project I.D. #1 6184-14-72

Highway/Street: STH 21

Termini/Location: Brooks Lane — USH 41

County: Winnebago

Length: 0.128 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Staged/Open to traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. # 2 6184-19-60

Highway/Street: STH 21

Termini/Location: Omro Road (SB Exit Ramp USH 41 —Oshkosh Ave)
County: Winnebago

Length: 0.7 miles

Project Type: Roadway Maintenance

Urban and/or Rural: Urban

Traffic Control: Open to Traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: $0 - $99,999
Project I.D. # 3 6184-19-61

Highway/Street: STH 21

Termini/Location: Oshkosh Ave (NB Exit Ramp USH 41 — Koeller St)
County: Winnebago

Length: 0.21 miles

Project Type: Roadway Maintenance

Urban and/or Rural: Urban

Traffic Control: Open to Traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: $0 - $99,999
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Major Items of Work: Urban grading, base, asphalt paving and traffic signals

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Work may be restricted to off-peak times

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling and concrete testing
Duties: Staking, inspection, materials testing

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

D3, 46 Packages including 5 FS Construction Master Contracts

Page 39 of 50



CONSULTANT PACKAGE NO. 36

Project I.D. 6200-05-78

Highway/Street: USH 45

Termini/Location: USH41-CTHG

County: Winnebago

Length: 0.00 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: August 10, 2004

Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Bridge replacement and spot asphalt repair
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and concrete testing
Duties: Staking, inspection, materials testing

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 37

1120-41-60

USH 41

Lake Butte Des Morts Causeway
Winnebago

0.00 miles

Roadway Maintenance

Rural

Open to Traffic

February 8, 2005

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

Pipelining, sheetpiling, cofferdam
Low

None

None

Yes

No

0

None
Inspection
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CONSULTANT PACKAGE NO. 38

Project I.D. 4627-01-71
Highway/Street: CTHA
Termini/Location: Sherman Road — Indian Point Road
County: Winnebago
Length: 1.25 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Detoured
Letting Date: December 14, 2004
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, dense aggregate, salvaged asphalt pavement base, storm
sewer, concrete curb and gutter, concrete pavement, HMA pavement,
landscaping
Complexity Level: Medium
Associated Contracts: None
Restrictions: Road closed

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Base course, concrete, asphalt
Duties: Inspection, material testing

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.
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CONSULTANT PACKAGE NO. 39

Project I.D. #1 6200-07-71

Highway/Street: CTHI

Termini/Location: USH 45 — NCL (Old STH 110)

County: Winnebago

Length: 10.4 miles

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Detoured

Letting Date: May 10, 2005

Anticipated Construction Cost: $500,000 - $749,999

Project I.D. # 2 6200-10-71

Highway/Street: CTHI

Termini/Location: B-70-83 Deck Overlay

County: Winnebago

Length: 0.00 miles

Project Type: Bridge Rehab

Urban and/or Rural: Rural

Traffic Control: Detoured

Letting Date: May 10, 2005

Anticipated Construction Cost: $0 - $99,999
Major Items of Work: Grading, base course, asphaltic concrete pavement, replacement of

3 box culverts, concrete deck overlay

Complexity Level: Medium

Associated Contracts: None

Restrictions: Road closed and detoured, some staging of work to maintain local
access

Project Manager Required: yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Project Manager, inspection, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

D3, 46 Packages including 5 FS Construction Master Contracts Page 43 of 50



CONSULTANT PACKAGE NO. 40

Project I.D. #1 4993-00-89

Highway/Street: Local Street

Termini/Location: Fox River Bridge, Neenah

County: Winnebago

Length: 0.00 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Detoured

Letting Date: June 14, 2005

Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Bridge Replacement, minor approach work
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling

Duties: Project management, inspection, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 41

4686-05-60

USH 10

Tri County Freeway (USH 41 — Tayco Street)
Winnebago

0.00 miles

Bridge Rehab

Rural

Staged with lane/ramp closures

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2 4685-13-61

Highway/Street: USH 10

Termini/Location: CTH CB — CTH P(10/441 Structure over US 41)
County: Winnebago

Length: 0.00 miles

Project Type: Bridge Rehab

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Staged with lane/ramp closures

April 12, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete deck repair, polymer modified asphalt overlay, joint repair,
bearing replacement

Medium

None

Significant traffic staging with lane/ramp closures
Yes

Yes

1

Concrete testing, aggregate sampling
Project Management, inspection, material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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CONSULTANT PACKAGE NO. 42

Project I.D. #1 0691-03-39
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable
Anticipated Construction Cost: Not Applicable
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on district

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 43

Project I.D. 0691-03-40
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable
Anticipated Construction Cost: Not Applicable
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on district

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 44

Project I.D. 0691-03-41
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable
Anticipated Construction Cost: Not Applicable
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on district

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 45

Project I.D. 0691-03-42
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable
Anticipated Construction Cost: Not Applicable
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on district

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 46

Project I.D. 0691-03-43
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable
Anticipated Construction Cost: Not Applicable
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on district

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.
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